STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 07/ 03 I N TEHAMA COUNTY AT THE SOUTHBOUND 05/ 08/ 03
CONTRACT NUMBER 02-3970U4 HERBERT S M LES SAFETY ROADSI DE CONTRACT CCDE ' G
LOCATI ON 02-TEH5-34.7/41.5 REST AREA AND AT THE BOWVAN ROAD 26 CONTRACT | TEMS

OVERCRGSSI NG
RAMP REHABI LI TATI ON FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 7 FUND TOTAL HA22 259, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 4 ENG NEERS EST 185, 000. 00 AMOUNT UNDER 45, 819. 50 PERCENT UNDER EST 24.77
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 139, 180. 50 4 TULLI'S AND HELLER I NC 530 241-5105 CC PREF CLAI MED
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
2 139, 675. 00 1 BALDW N CONTRACTI NG COVPANY 530 891-6555 CC PREF CLAlI MED
I NC 00091712
1764 SKYWAY FAX 530 894-6220
CH CO CA 95928
3 153, 831. 00 3 RON HALE CONSTRUCTI ON | NC 530 275-7844 SB PREF CLAI MED
00753630
P O BOX 795 FAX 530 275- 7846 BID | S OVER SBP
SHASTA LAKE CA 96019 PREFERENCE LIM TS
4 171, 051. 00 2 J F SHEA CO I NC 530 246-4292 CC PREF CLAlI MED
00177061
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049- 4519



02-3970U4 Bl D245
02- TEH 5- 34 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 07/ 03 05/ 08/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE TRAFFI C MARKI NG AND DELI NEATORS
REDDI NG CA
TERRY HANSEN ELECTRI C TRAFFI C MONI TORI NG STATI ON

| GO CA



02-3970U4
02- TEH 5- 34
05/ 07/ 03

Bl DDER | D NAME AND ADDRESS
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Bl D245
PAGE 3
05/ 08/ 03

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

APPLY A LINE I NC
REDDI NG CA

TERRY HANSEN ELECTRI C
| GO CA

TRAFFI C SOLUTI ONS | NC
REDDI NG CA

WESTERN STABI LI ZATI ON
DI XON CA

Bl DDER | D NAME AND ADDRESS

| TEM5 15 AND 16

| TEMS 23 THRU 25

| TEM 26

| TEM 3

| TEM 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
FAI RFI ELD CA

APPLY A LI NE
REDDI NG CA

TERRY HANSEN ELECTRI C
| GO CA

CONTI NUED ON NEXT PAGE

| TEM5 15 AND 16

I TEM5 5 AND 23 THRU 25

| TEM 26
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02- TEH 5- 34
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Bl DDER | D NAME AND ADDRESS

SUMMARY
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Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 08/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TRAFFI C SOLUTI ONS
REDDI NG CA

| TEMS 3 AND 4 ( PARTI AL)



02-3970U4 Bl D245

02- TEH 5- 34 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 07/ 03 05/ 08/ 03

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 500. 00* 500. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 000. 00* 6, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 750. 00* 10, 750. 00

5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 8 45. 00 360. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 4, 000. 00* 4,000. 00

7 150744 REMOVE ROADS| DE SI GN (WOOD POST) EA 1 100. 00 100. 00

8 031000 REMOVE OBJECT MARKER EA 3 50. 00 150. 00

9 150771 REMOVE ASPHALT CONCRETE DI KE M 360 2.00 720. 00
10 151224 REMOVE DEL| NEATOR EA 1 50. 00 50. 00
11 203021 FI BER ROLLS M 90 12. 00 1, 080. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 480 195. 00 93, 600. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 23 100. 00 2,300. 00
14 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 73 100. 00 7,300. 00
15 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 22 10. 00 220. 00
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 330 10. 00 3, 300. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.9 10. 00 19. 00
18 566011 ROADSI DE SI GN - ONE POST EA 2 150. 00 300. 00
19 820107 DELI NEATOR ( CLASS 1) EA 2 50. 00 100. 00
20 820112 MARKER ( CULVERT) EA 1 50. 00 50. 00
21 820140 OBJECT MARKER ( TYPE PB) EA 1 50. 00 50. 00
22 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00
23 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 8 95. 00 760. 00
24 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,090 2.75 2,997.50

( SPRAYABLE)

25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 77 12. 00 924. 00

26 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 2, 500. 00* 2,500. 00

TOTAL 139, 180. 50
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02-3970U4

02- TEH 5- 34

05/ 07/ 03

120.

500.

55. 00
960. 00
3815. 00
1155. 00
500. 00

139, 675. 00

SUMMARY

3, 000.

OF REMA

RD

AMOUNT
00* 720
00* 1500
00* 3675
00* 3000
00 280
00* 4000
00 175
00 105
00 1800
00 35
00 1350
00 98400
00 1334
00 20805
00 440
00 6600
00 570
00 750
00 150
00 50
00 50.
.00 50.
.75 798.
.00 3270.
.00 924.
00* 3000.

153, 831. 00

NI NG BI DDERS

106.

3, 000.

00*

55.
848.
3270.
1001.
3000.

171, 051. 00

Bl D245
PAGE 6
05/ 08/ 03



